

ADDENDUM #03

Monterey Regional Waste Management District MONTEREY PENINSULA LANDFILL MONTEREY COUNTY, CA

FEBRUARY 28, 2019

Bid Documents

Specification and Plan Holders, and bidders, are to note changes and also acknowledge addenda in Part 3 of Document 00300 Bid Form.

DOCUMENT 00500 AGREEMENT BETWEEN MONTEREY REGIONAL WASTE MANAGEMENT DISTRICT AND CONTRACTOR

Part 2 – Time of Performance: Modify the first sentence to read as follows: “CONTRACTOR shall commence Work immediately upon written notice to proceed by OWNER and shall complete the work within ~~430~~ **140** calendar days of the date of notice to proceed.” to effectively change the duration of work to 140 calendar days.

Specification and Plan Holders, and bidders, are to note changes to the time of performance.

DOCUMENT 00650 NOTICE TO PROCEED

Modify the second sentence of the first paragraph to read as follows: “In accordance with Article 2 of the Agreement, the date on which penalties for delay shall commence is established as ~~430~~ **140** calendar days from the date of this notice to proceed.”

Specification and Plan Holders, and bidders, are to note changes to the time of performance. Liquidated Damages are \$2,000 per calendar day as defined in Document 00800 – Supplementary Conditions on Page 15 under Section 2.12.F.

Specifications

SECTION 02223 - DRAINAGE GRAVEL AND LCRS DRAINAGE LAYER

Part A of Paragraph 2.01 Drainage Gravel shall be modified to read as follows:

2.01 DRAINAGE GRAVEL

- A. Drainage Gravel shall be comprised of durable, sub-rounded gravel and shall meet the following gradation requirements.

US Sieve Size	Percent Passing
1"	100
3/8"	85 - 100
No. 4	0 - 35
No. 200	0 - 2

Specification and Plan Holders, and bidders, are to note this specification change per Addendum #03.

END OF ADDENDUM #03

